



## Corrigendum- I

Dated 07<sup>th</sup> Feb 2022

NIT No.: TPNODL/OT/2021-22/152

Dtd.28.01.2022

### **Rate Contract for Supply of Stay Set Materials For Electrical Network Line at TPNODL**

Following changes in BOQ and Calendar of Events for tender NIT 152 document is made;

#### **A. Revised and final BOQ:-**

SL. NO	Description	UOM	QTY
1	STAY INSULATOR 33KV	Nos	500
2	TURN BUCKLE 25X450 MM W/O NUT	Nos	3,500
3	CLAMP GI FOR HT STAY SET	Nos	8,000
4	33KV Back Clamp GI	Nos	10000
5	33KV F Clamp GI	Nos	8000
6	11 KV Pole Top Bracket(G.I)	Nos	8000

#### **B. Revised Calendar of Events**

S.L	Event type	Date and time
(d)	Last Date of Posting Consolidated replies to all the pre-bid queries as received	18.02.2022 up to 18:00 Hrs
(e)	Last date and time of receipt of Bids	21.02.2022 up to 16:00 Hrs
(f)	Date & Time of opening technical bids & EMD	21.02.2022 up to 17:00 Hrs
(g)	Date & Time of opening of Price of qualified bids	Will be notified to the successful bidders through our website/e-mail.

**Note :-** All other terms and conditions of the above tender shall remain unaltered.

**Yours faithfully,  
-sd-**

**HoD - Contracts  
TPNODL, Balasore**